

024-PR18 April 04, 2000 02-04  
ENTO AN AGREEMENT WITH APPROVE ENTER  
DECISION: THE CHIEF EXECUTIVE OFFICER REPORTS THE FOLLOWING D  
Approval entered into an agreement with Siemens, Borealis, Natio

Classification system. Develop a classification system to allow emergency officials to identify and locate every station at CPS. Since each work environment is unique, Sierra Systems will work with the 911 Center when developing this location identification system.

Systems, or "testing" of the system, to determine changes needed to comply with E911 regulations.

**DELIVERABLES:** Consulting will provide the following deliverables:

1. Project Management and Oversight will include the following deliverables:

- Project plan
  - List of all CPS sites to be visited and a schedule for visiting those sites.
  - Project change control process.
  - Issues logs.
  - Status reports

Time reporting, including the number of hours worked each day and the number of schools

assessed each day.

- Scheduling of resources.
- Ongoing communication with project steering committee.

2. Assessment and inventory will include the following deliverables:

- Detailed maps of all 1700 sites assessed.
- Detailed database of locations of all phones, lines that

can dial out to the 911 Center, list of lines and circuit numbers.

- A verification of all circuits going into the building.
- A list of the extension and serial number of the PBX at each school.
- A list of Centrex office lines that are separate from the PBX.
- A list of other related equipment such as wiring closets and other points of presence.

A list of all Centrex Lines, POTS Lines, Fax Lines, Data Lines, and T1s at each site.

The location of every phone at a site.





FINANCIAL CONTROL SYSTEMS CENTER, CHICAGO, ILL. 60606

YN2 Budget Classification: 0960-552-000-1644-5430 \$400,000.00

**GENERAL CONDITIONS:**

inspector general... has the authority to conduct certain... 6/34-13... the Inspector General of the Chicago Board of Education